

Ministry of Health & Family Welfare

Department of AIDS Control

National AIDS Control Organization

Through

RITES LIMITED

(Procurement Agent)

Materials System Management Division

RITES Office Complex, Annex Building, 4th Floor,

Plot No.144, Sector 44, GURGAON, INDIA

Dated: 05.03.2015

AMENDMENT No. 2

National HIV/AIDS Control Programme

International Competitive Bidding

IFB No.: RITES/MSM/NACP/18/2014, due for opening on 17.03.2015

for Procurement of Syrup Nevirapine 100ml (10mg/ml).

The following amendments in the subject bid document are hereby authorized:-

Sl. No.	Reference	Existing	Modified
Section III. Schedule of Requirements			
1.	Delivery Schedule: (Page No. 62)	(i) 1st Lot: 25% quantity of the schedule to be supplied within 180 days of NOA (ii) 2nd Lot: 25% quantity of the schedule to be supplied within 181-360 days of NOA (iii) 3 rd Lot: 25% quantity of the schedule to be supplied within 361-540 days of NOA and (iv) balance 25% within 541-720 days from the date of NOA.	(i) 1st Lot: 23,334 bottles within 90 days of NOA (ii) 2 nd Lot: 23,333 bottles within 91-150 days of NOA (iii) 3 rd Lot: 23,333 bottles within 151-210 from the date of Notification of Award.
2.	Consignee-Wise Quantity Distribution (Page 63)	Existing Consignee-Wise Quantity Distribution for Schedule I	Consignee-Wise Quantity Distribution for Schedule I is given below at Annexure I
Section IV. Technical Specifications			
3.	Technical Specification (Page 70)	<u>Schedule I</u> : Syrup Nevirapine 100ml (10mg/ml).	<u>Schedule I</u> : Syrup Nevirapine 100ml (10mg/ml) or 50mg/5ml
4.	5. Primary Container: (Page 70)	5. Primary Container: Packed in amber coloured PET bottles with a child Resistance cap with liner and a measuring syringe	5. Primary Container: Packed in amber coloured PET/HDPE bottles with a child Resistance cap with liner and a measuring syringe

All other terms and conditions of the Bid Document shall remain unchanged.

ADDRESS FOR COMMUNICATION:

General Manager/MSM, RITES Ltd.,
RITES Office Complex, Annex Building,
4th Floor, Plot No. 144, Sector 44, Gurgaon - 122003 (Haryana)-
India
Tel: 0124 2728 408/440/405,
Fax: 0124 2571659/ 2571660
E mail: rites_naco@rediffmail.com, rites_naco@rites.com

Consignee-Wise Quantity Distribution**Schedule I:**

S. No	State	1st lot	2 nd Lot	3 rd Lot	Total of Schedule I
		(i) 23,334 bottles to be supplied within 90 days of NOA	(ii) 23,333 bottles within 91-150 days from the date of NOA	(iii) balance 23,333 bottles within 151-210 days from the date of NOA	Syrup Nevirapine
24	Andaman & Nicobar Islands	14	13	13	40
31	Andhra Pradesh	5,661	5,662	5,661	16,984
18	Arunachal Pradesh	3	2	3	8
19	Assam	171	170	171	512
20	Bihar	917	917	918	2,752
8	Chandigarh	59	58	59	176
9	Chhattisgarh	146	147	147	440
4	Daman & Diu	26	27	27	80
3	Dadra & Nagar Haveli	26	27	27	80
10	Delhi	234	235	235	704
5	Goa	26	27	27	80
6	Gujarat	1,197	1,197	1,198	3,592
11	Haryana	1,056	1,056	1,056	3,168
12	Himachal Pradesh	1,101	1,101	1,102	3,304
13	Jammu & Kashmir	27	26	27	80
21	Jharkhand	434	435	435	1,304
32	Karnataka	1,936	1,936	1,936	5,808
33	Kerala	59	58	59	176
34	Lakshadweep	13	13	14	40
14	Madhya Pradesh	195	195	194	584
2	Mumbai	133	134	133	400
1	Maharashtra	3,232	3,232	3,232	9,696
25	Manipur	51	51	50	152
26	Meghalaya	128	128	128	384
27	Mizoram	163	163	162	488
28	Nagaland	150	149	149	448
22	Orissa	320	320	320	960
35	Pondicherry	27	27	26	80
15	Punjab	43	43	42	128
7	Rajasthan	1,312	1,312	1,312	3,936
29	Sikkim	27	27	26	80
36	Tamil Nadu	1,310	1,309	1,309	3,928
30	Tripura	40	40	40	120
16	Uttar Pradesh	1,680	1,680	1,680	5,040
17	Uttarakhand	422	421	421	1,264
23	West Bengal	995	995	994	2,984
	Total	23,334	23,333	23,333	70,000